
Line No. Bid Item Description Quantity Unit Unit Price Total Bid Unit Price Total Bid Unit Price Total Bid Unit Price Total Bid Unit Price Total Bid Unit Price Total Bid

Base Bid North West Plumbing

1 Mobilization 1 LS  $        4,734.80 4,734.80$         5,000.00$         5,000.00$         11,275.00$       11,275.00$       8,500.00$         8,500.00$         15,000.00$       15,000.00$       5,000.00$         5,000.00$         

2 Bonds and Insurance 1 LS  $        2,376.24 2,376.24$         2,000.00$         2,000.00$         1,500.00$         1,500.00$         10,000.00$       10,000.00$       10,000.00$       10,000.00$       6,000.00$         6,000.00$         

3 12" PVC (DR 18) furnished and laid complete 1,362       LF  $             63.00 85,806.00$       30.00$              40,860.00$       29.00$              39,498.00$       68.00$              92,616.00$       60.00$              81,720.00$       54.00$              73,548.00$       

4 12" PVC ( DR 18) bored 68 LF  $             93.00 6,324.00$         92.00$              6,256.00$         147.00$            9,996.00$         285.00$            19,380.00$       100.00$            6,800.00$         140.00$            9,520.00$         

5 10" Tapping Sleeve & Valve 3 EA  $        4,100.00 12,300.00$       4,000.00$         12,000.00$       3,225.00$         9,675.00$         4,000.00$         12,000.00$       6,000.00$         18,000.00$       3,500.00$         10,500.00$       

6 12" Gate Valve &  Box complete 2 EA  $        2,000.00 4,000.00$         2,500.00$         5,000.00$         1,950.00$         3,900.00$         4,500.00$         9,000.00$         3,600.00$         7,200.00$         3,400.00$         6,800.00$         

7 10" PVC (DR 18) Furnished and laid complete 31 LF  $             70.00 2,170.00$         50.00$              1,550.00$         119.00$            3,689.00$         115.00$            3,565.00$         60.00$              1,860.00$         80.00$              2,480.00$         

8 10" Gate Valve and Box Complete 1 EA  $        1,500.00 1,500.00$         2,000.00$         2,000.00$         1,800.00$         1,800.00$         3,200.00$         3,200.00$         1,450.00$         1,450.00$         2,800.00$         2,800.00$         

9 Cast or Ductile iron fittings 2,000       LBS  $               3.00 6,000.00$         1.00$                2,000.00$         1.25$                2,500.00$         3.75$                7,500.00$         7.00$                14,000.00$       6.00$                12,000.00$       

10 6" fire hydrant Assembly 2 EA  $        6,000.00 12,000.00$       3,000.00$         6,000.00$         3,375.00$         6,750.00$         3,900.00$         7,800.00$         3,000.00$         6,000.00$         2,600.00$         5,200.00$         

11 10"  Wafer Butterfly Valve W/ Stem Extension 1 EA  $        5,000.00 5,000.00$         2,200.00$         2,200.00$         3,275.00$         3,275.00$         8,500.00$         8,500.00$         7,300.00$         7,300.00$         3,500.00$         3,500.00$         

12 6"  Wafer Butterfly Valve W/ Stem Extension 1 EA  $        3,000.00 3,000.00$         1,800.00$         1,800.00$         2,750.00$         2,750.00$         6,500.00$         6,500.00$         6,700.00$         6,700.00$         2,800.00$         2,800.00$         

13 Sampling Tap Assembly 1 EA  $        1,500.00 1,500.00$         600.00$            600.00$            925.00$            925.00$            2,500.00$         2,500.00$         1,000.00$         1,000.00$         400.00$            400.00$            

14 Concrete Vault 7' X 5' 6" W/ admixture C-1000 1 L.S  $        6,000.00 6,000.00$         14,500.00$       14,500.00$       8,750.00$         8,750.00$         13,500.00$       13,500.00$       15,000.00$       15,000.00$       13,650.00$       13,650.00$       

15 New Roof Slab for Existing Vault 1 LS  $        2,000.00 2,000.00$         5,500.00$         5,500.00$         3,950.00$         3,950.00$         12,000.00$       12,000.00$       8,000.00$         8,000.00$         6,200.00$         6,200.00$         

16 Xypex Coating for existing vault 214 SQFT  $             16.00 3,424.00$         12.00$              2,568.00$         10.00$              2,140.00$         45.00$              9,630.00$         10.00$              2,140.00$         7.00$                1,498.00$         

17 6" Check Valve 1 EA  $        1,800.00 1,800.00$         2,000.00$         2,000.00$         1,725.00$         1,725.00$         3,000.00$         3,000.00$         6,250.00$         6,250.00$         2,000.00$         2,000.00$         

18 Straw Bale Barrier 1 EA  $           200.00 200.00$            100.00$            100.00$            575.00$            575.00$            2,500.00$         2,500.00$         50.00$              50.00$              50.00$              50.00$              

19 Seed disturbed areas 27,720     SF  $               0.20 5,544.00$         0.10$                2,772.00$         0.05$                1,386.00$         0.15$                4,158.00$         0.15$                4,158.00$         0.10$                2,772.00$         

20 Project Sign 1 EA  $           500.00 500.00$            400.00$            400.00$            1,575.00$         1,575.00$         4,500.00$         4,500.00$         750.00$            750.00$            500.00$            500.00$            

21 Traffic control 1 EA  $        3,000.00 3,000.00$         1,000.00$         1,000.00$         2,300.00$         2,300.00$         4,500.00$         4,500.00$         1,500.00$         1,500.00$         3,500.00$         3,500.00$         

22 Surveying 1 LS  $        2,500.00 2,500.00$         500.00$            500.00$            1,000.00$         1,000.00$         5,000.00$         5,000.00$         1,500.00$         1,500.00$         4,500.00$         4,500.00$         

TOTAL BASE BID 171,679.04$     116,606.00$     120,934.00$     249,849.00$     216,378.00$     175,218.00$     

23 TOTAL CALENDAR DAYS TO COMPLETE BASE BID 60 45 90 150 150

ADD ALTERNATE I

24 Additional Two Year Warranty 1 LS 1200 1,200.00$         -$                 18,000.00$       4,500.00$         4,000.00$         

ADD ALTERNATE II

25 10" Electric Actuator 1 EA 22,000.00$       22,000.00$       1200 1,200.00$         1,025.00$         3,800.00$         2,000.00$         2,800.00$         

26 TOTAL CALENDAR DAYS TO COMPLETE ALTERNATE II 5.00 1 90 75 1

ADD ALTERNATE III

27 6" Electric Actuator 1 EA 17,000.00$       17,000.00$       1000 1,000.00$         1,025.00$         3,000.00$         1,800.00$         2,400.00$         

28 TOTAL CALENDAR DAYS TO COMPLETE ALTERNATE III 5 1 90 75 1

ADD ALTERNATE IV

29 Electrical and communications 1 EA 135,000.00$     135,000.00$     97000 97,000.00$       101,750.00$     110,200.00$     100,000.00$     109,000.00$     

30 TOTAL CALENDAR DAYS TO COMPLETE ALTERNATE IV 20 50 90 120 152

345,679.04$     

10% Contingency 34,567.90$       

380,246.94$     217,096.00$     224,831.00$     385,209.00$     325,098.00$     293,418.00$     ADD- ALTERNATES + BASE BID

Engineer's Estimate LUCKINBILL Nowak Construction Whit etail Services GOINS Enterprises

PAGE 1 OF1


