Enid Renaissance
Bid Tabulation

	Contractor	Event Center M1109E	Days to Complete	Convention Hall M-1109F	Days to Complete	Convention Hall M-1109F Alt. #1	Days to Complete	Deduct Amount for both projects	Days to Complete	Plaster Repair $/SF	Addendums	Bid Security 5% of bid sum	Business Relationship Affidavit	Non-Collusion Affidavit	Attended Pre-Bid Meeting	Qualified per A305
1	Atlas GC	$17,690,000.00	450	$6,015,000.00	360	$1,128,000.00	30	$134,000.00	450	$8.00	x	x	x	x	Yes	Yes
2	Bass Construction	No Bid		$6,100,345.00	426	$1,459,143.00	84	No Bid		$9.00	x	x	x	x	Yes	Yes
3	Boldt Construction	No Bid		No Bid		No Bid		No Bid							Yes	Yes
4	Crossland Construction (Darrin Hill)	$17,897,000.00	480	$6,612,000.00	360	$918,000.00	0	$380,000.00	480	$12.50	x	x	x	x	Yes	Yes
5	Flintco (Brian Grimes)	No Bid		No Bid		No Bid		No Bid							Yes	Yes
6	Henson Construction	No Bid		$6,342,000.00	500	$1,140,000.00	0	No Bid		$15.00	x	x	x	x	Yes	Yes
7	Key Construction (Phil Wells)	$17,444,444.00	444	No Bid		No Bid		No Bid			x	x	x	x	Yes	Yes
8	Lowry Hemphill (Rick Henrie)	No Bid		No Bid		No Bid		No Bid							Yes	Yes
9	MW Builders	No Bid		No Bid		No Bid		No Bid							Yes	Yes
10	Silvercliffe (Chris Kohutek)	No Bid		$6,305,000.00	350	$1,391,500.00	135	No Bid		$0.90	x	x	x	x	Yes	Yes
11	Timberlake Construction	$17,800,000.00	485	$6,100,000.00	410	$1,172,000.00	45	$300,000.00	485	$16.50	x	x	x	x	Yes	Yes
12	Wynn Construction	No Bid		No Bid		No Bid		No Bid							Yes	Yes
13	W.L. McNatt & Co.	$18,000,000.00	486	$5,962,000.00	275	$1,120,000.00	0	$157,000.00	486	$8.50	x	x	x	x	Yes	Yes